

Village of Croton-on-Hudson
1 Van Wyck Street,
Croton-on-Hudson, N.Y. 10520

ATTN: Bryan T. Healy, Village Manager

April 17, 2025

VIA EMAIL (bhealy@crotononhudson-ny.gov)

RE: Half Moon Bay Bridge (BIN 2270050) Rehabilitation
Village of Croton-on-Hudson, Westchester County, NY
Proposal for Professional Services - Additional Scope

Dear Mr. Healy:

In accordance with our recent coordination, Tectonic Engineering Consultants, Geologists & Land Surveyors, D.P.C. is pleased to submit our proposal to provide professional services for the additional scope of the Half Moon Bay Bridge (BIN 2270050) Rehabilitation project, Village of Croton-on-Hudson, NY.

These services shall be performed for the Village of Croton-on-Hudson, herein referred to as Client.

1.0 SCOPE OF SERVICES

In accordance with the email from DOT on 04/09/2025, additional scope will be needed. As part of the preliminary design process environmental screenings are required. The following documentation will need to be prepared:

- Social, Economic and Environmental Conditions Checklist
- Cultural Resources: Section 106 Project Submittal Package (PSP)
- Endangered Species Act, Section 7 Submittal Package
- Hazardous Waste/Contaminated Materials.
- State Environmental Quality Review Act (SEQR) documentation
- Federal Environmental Approval Worksheet
- Bridge Bat Survey and Assessment Form

Corporate Office

70 Pleasant Hill Road, PO Box 37 | Mountainville, NY 10953
845.534.5959 Tel | 845.534.5999 Fax

tectonicengineering.com
Equal Opportunity Employer

2.0 FEES AND PAYMENTS

Tectonic will perform the scope and quantity of work outlined in Section 1.0 above, based on the following fees.

Task Description	Estimated Fee
Social, Economic and Environmental Review Checklist	\$1,560.00
Cultural Resources: Section 106 Project Submittal Package (PSP)	\$14,630.00
Endangered Species Act, Section 7 Checklist	\$3,280.00
Hazardous Waste / Contaminated Materials Checklist	\$2,860.00
State Environmental Quality Review Act (SEQR) documentation	\$2,310.00
Federal Environmental Approvals Worksheet (FEAW)	\$5,160.00
Bridge Bat Survey (BBS) and Form	\$2,580.00
Project Management and Incorporation to DAD	\$6,080.00
Estimated Total	\$38,460.00

Please have an authorized representative complete and sign the attached Authorization Form to indicate acceptance of this agreement. Please return to Tectonic one signed copy of the completed Authorization Form.

If you have any questions or comment relative to this proposal, please do not hesitate to contact the undersigned directly at (860) 563.2341.

Sincerely,

TECTONIC ENGINEERING CONSULTANTS, GEOLOGISTS & LAND SURVEYORS, D.P.C.

Prepared by: *Man Hou Sit*
Man Hou (Albert) Sit
Project Manager
Tectonic Engineering

CC: Frank Balbi, P.E., Superintendent of Public Works, Village of Croton-on-Hudson
Jeff Scala, P.E., Senior Vice President, Tectonic Engineering

G:\Rocky Hill\Marketing\Proposals - Outstanding\23\PN23-1226 LDSA-Croton on Hudson Bridge Repl RFQ for Preliminary Design - PIN 8763.05\Scope & Cost proposal_addl scope 2025 04\Half Moon Bay Bridge Additional Scope.docx

WORK AUTHORIZATION AND PROPOSAL ACCEPTANCE FORM

Proposal No: 23-1226

Date: 04/17/2025

Retainer Amount Required: \$0.00

Project Name & Location: Half Moon Bay Bridge (BIN 2270050) Rehabilitation, Village of Croton-on-Hudson, Westchester County, NY

Proposed Services: Bridge Design – Additional Scope

Proposal Acceptance

Acceptance (Signature):

Date:

Printed Name:

Title:

Company or Organization Name:

Client Contact Information (All of the following information about the person responsible for the identified tasks must be provided prior to starting work)

Scheduling Work and Receipt of Deliverables	Name:	Phone:	Email:
	Address:		
Receipt of Invoices (Original)	Name:	Phone:	Email:
	Address:		
Receipt of Invoices (Copies)	Name:	Phone:	Email:
	Address:		
Issuing Payments of Invoices	Name:	Phone:	Email:
	Address:		