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Revised Agreement for Professional Services 
 
This Revised Agreement is effective as of June 28, 2022, between City of Mauston (Client) and Short Elliott 
Hendrickson Inc. (Consultant). 
 
This Agreement authorizes and describes the scope, schedule, and payment conditions for Consultant’s work on 
the Project described as: Mauston City Hall Slope Stabilization. 
 
 

Client’s Authorized Representative: Randy Reeg 

Address: 303 Mansion Street 

 Mauston, WI, 53948 

Telephone: 608.847.6676 email: cityadmin@mauston.com 

  

Project Manager: Darin Hyatt 

Address: 3535 Vadnais Center Drive 

 St. Paul,  MN 55110 

Telephone: 651.765.2996 email: dhyatt@sehinc.com 
 
 
Scope: The Basic Services to be provided by Consultant as set forth herein are provided subject to the attached 
General Conditions of the Agreement for Professional Services (General Conditions Rev. 05.15.22), which is 
incorporated by reference herein and subject to Exhibits attached to this Agreement. 
 
The existing City Hall Building was built in 1982. In 2014 a boardwalk was constructed on the riverward (north) 
side of the building. Little was done in the area to ensure shoreline stability; however, to allow for construction of 
the boardwalk, existing trees and other vegetation along the bank were cleared and not replaced. Based on City 
staff observations, erosion and settlement issues were noticed prior to the 2014 project but have gotten worse 
since, with the worst erosion occurring after a flood in 2018. 
 
Based on our discussions with the City, the primary objectives of this evaluation are to: 
1. Evaluate and design means and methods to minimize/prevent to the maximum extent practical overland 

and roof drainage from outleting down the unprotected slope adjacent to the building and under the 
boardwalk. 

2. Perform a geotechnical slope stability analysis using the available information to evaluate the global 
stability of the slope adjacent to the building. 

3. Following the slope stability analysis, discuss our findings with the City and determine a cost-effective 
approach to help mitigate the issues the city has been observing regarding the riverbank erosion.  

4. Prepare construction documents for stabilization of the slope adjacent to City Hall. 
5. Provide periodic site visits by a Resident Project Representative (RPR) during construction to observe 

and document that the project is being constructed per the contract documents and construction plans.  
 
Below is our proposed scope of services for the Mauston City Hall Slope Stabilization Project. The scope of 
services generally includes review of previous investigations, topographic survey, and design and preparation of 
construction documents to mitigate the apparent slope instability.  
 
Task 1 – Kick-off Meeting 
SEH will facilitate and participate in a kick-off meeting with the City of Mauston to review and discuss the scope of 
work and schedule, discuss questions on the project information provided, and establish line of communications.   
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Task 2 - Data Collection and Review of Available Documents 
An SEH survey crew will complete a topographic survey along the slope to the north of the City Hall building.  
Currently, we do not anticipate additional subsurface geotechnical investigations as previous geotechnical data is 
available from the boardwalk project. If during the geotechnical analysis it becomes evident further investigations 
may be warranted, we will discuss those additional services with you.  
 
Available documents include: 

 SEH Site visit on February 24, 2022, documented in a letter dated April 13,2022.   
 SEH representatives observed the City Hall Building on March 23, 2022. The results of that visit are 

summarized in a letter dated April 11, 2022. 
 Bathymetric Survey performed by J.F. Brennan Company, Inc. on June 2, 2022. 
 Geotechnical Engineering Services Report prepared by PSI (PSI Report Number: 00521105) and dated 

December 18, 2014. 
 Building Plans prepared by Williams and Associates and dated September 1, 1981. 

 
In addition to the above, we request we be provided construction documents for the boardwalk. 
 
Task 3 – Geotechnical Analysis 
Using the aforementioned survey and geotechnical information an analysis of the slope stability will be performed.  
The analysis will include: 

 Determine cross section and stratigraphy at one location. 

 Develop soil parameters at the cross-section location. 

 Slope stability analysis at the cross-section location. 

 

Analysis and Meeting.  Once we have reviewed the available data, collected survey information and completed 
our slope stability analysis, we will coordinate a meeting with the City to discuss the results of our analysis and 
potential mitigative actions. 

 

Task 4 – Final Design and Construction Documents 
Based on the direction discussed at the Geotechnical Analysis meeting, the final design of the slope stabilization 
will be completed. The construction documents will consist of plans and specifications. 

 

Task 5 – Permits and Regulatory Approvals 
Consultant will coordinate and prepare an individual permit application with the Wisconsin Department of Natural 
Resources (WDNR), as required under Ch. 30.12, Wis. Stats. This task includes at least one pre-application 
discussion with the WDNR and potential pursuit of emergency approvals if requested by Client or if additional 
safety and property concerns arise with the property. With the Client’s approval, the permit applications will be 
submitted to the WDNR and US Army Corps of Engineers (COE). The Consultant will provide up to two work days 
of technical assistance in the regulatory process to respond to requests for information, incompleteness letters, or 
other regulatory requests from either the state or federal regulatory agencies. 

 

Task 6 – Periodic On-site Visits 
The extent of the stabilization and the time to construct the project are unknown currently. However, for the 
purposes of this proposal, we assume that an RPR, from our La Crosse, WI office, will be on the project 3 times a 
week for a period of 6 weeks.   

 
Schedule: SEH is prepared to begin work on this project following receipt of the signed authorization. A more 
detailed schedule will be provided during the project kick-off meeting.   
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Estimated Fees: A summary of the proposed fee for the scope of work based on the scope of services detailed in 
this letter is shown below. 
 
Task 1 - Kick-off Meeting $1,224 
Task 2 - Data Collection and Review of Available Documents $8,576 
Task 3 - Geotechnical Analysis $8,792 
Task 4 - Final Design and Construction Documents  $51,716 
Task 5 - Permits and Regulatory Approvals $5,000 
Task 6 - Periodic On-site Visits $19,230 
 
SEH would be pleased to provide bidding assistance and construction services. If these services are desired, we 
will work with the city to provide a scope and fee. 
 
Payment: The fee is hourly and estimated to be $94,538 including expenses and equipment.  
 
The payment method, basis, frequency and other special conditions are set forth in attached Exhibit A-1. 
 
This Agreement for Professional Services, attached General Conditions, Exhibits and any Attachments 
(collectively referred to as the “Agreement”) supersedes all prior contemporaneous oral or written agreements and 
represents the entire understanding between Client and Consultant with respect to the services to be provided by 
Consultant hereunder. In the event of a conflict between the documents, this document and the attached General 
Conditions shall take precedence over all other Exhibits unless noted below under “Other Terms and Conditions”. 
The Agreement for Professional Services and the General Conditions (including scope, schedule, fee and 
signatures) shall take precedence over attached Exhibits. This Agreement may not be amended except by written 
agreement signed by the authorized representatives of each party. 
 
Other Terms and Conditions: Other or additional terms contrary to the General Conditions that apply solely to 
this project as specifically agreed to by signature of the Parties and set forth herein: 
None. 
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Short Elliott Hendrickson Inc.  City of Mauston 

By: 

 

 By:  

Title: 
Randy Sanford 
Client Service Manager/Principal  Title:  
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Exhibit A-1 
to Agreement for Professional Services 

Between City of Mauston (Client) 
and 

Short Elliott Hendrickson Inc. (Consultant) 
Dated June 28, 2022 

 
Payments to Consultant for Services and Expenses 

Using the Hourly Basis Option 
 
The Agreement for Professional Services is amended and supplemented to include the following agreement of the 
parties: 

A. Hourly Basis Option 

The Client and Consultant select the hourly basis for payment for services provided by Consultant. Consultant 
shall be compensated monthly. Monthly charges for services shall be based on Consultant’s current billing 
rates for applicable employees plus charges for expenses and equipment.  

Consultant will provide an estimate of the costs for services in this Agreement. It is agreed that after 90% of 
the estimated compensation has been earned and if it appears that completion of the services cannot be 
accomplished within the remaining 10% of the estimated compensation, Consultant will notify the Client and 
confer with representatives of the Client to determine the basis for completing the work. 

Compensation to Consultant based on the rates is conditioned on completion of the work within the effective 
period of the rates. Should the time required to complete the work be extended beyond this period, the rates 
shall be appropriately adjusted. 

B. Expenses 

The following items involve expenditures made by Consultant employees or professional consultants on 
behalf of the Client. Their costs are not included in the hourly charges made for services and shall be paid for 
as described in this Agreement but instead are reimbursable expenses required in addition to hourly charges 
for services: 

1. Transportation and travel expenses. 

2. Long distance services, dedicated data and communication services, teleconferences, Project Web sites, 
and extranets. 

3. Lodging and meal expense connected with the Project. 

4. Fees paid, in the name of the Client, for securing approval of authorities having jurisdiction over the 
Project. 

5. Plots, Reports, plan and specification reproduction expenses. 

6. Postage, handling and delivery. 

7. Expense of overtime work requiring higher than regular rates, if authorized in advance by the Client. 

8. Renderings, models, mock-ups, professional photography, and presentation materials requested by the 
Client. 

9. All taxes levied on professional services and on reimbursable expenses. 

10. Other special expenses required in connection with the Project. 

11. The cost of special consultants or technical services as required. The cost of subconsultant services 
shall include actual expenditure plus 10% markup for the cost of administration and insurance. 

The Client shall pay Consultant monthly for expenses. 
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C. Equipment Utilization 

The utilization of specialized equipment, including automation equipment, is recognized as benefiting the 
Client. The Client, therefore, agrees to pay the cost for the use of such specialized equipment on the project. 
Consultant invoices to the Client will contain detailed information regarding the use of specialized equipment 
on the project and charges will be based on the standard rates for the equipment published by Consultant. 

The Client shall pay Consultant monthly for equipment utilization. 
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