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ADDITIONS AND DELETIONS: 

The author of this document 

has added information 

needed for its completion. 

The author may also have 

revised the text of the 

original AIA standard form. 

An Additions and Deletions 

Report that notes added 

information as well as 

revisions to the standard 

form text is available from 

the author and should be 

reviewed. 

This document has important 

legal consequences. 

Consultation with an 

attorney is encouraged with 

respect to its completion 

or modification. 

 

ELECTRONIC COPYING of any 

portion of this AIA®  Document 

to another electronic file is 

prohibited and constitutes a 

violation of copyright laws 

as set forth in the footer of 

this document. 

AGREEMENT made as of the Fourth day of August in the year « two thousand twenty-two » 

(In words, indicate day, month and year.) 

 

BETWEEN the Architect’s client identified as the Owner: 

(Name, legal status, address and other information) 

 

Town of Nolensville 

7218 Nolensville Road 

Nolensville, TN 37135 

 

and the Architect: 

(Name, legal status, address and other information) 

 

TMPartners, PLLC 

211 Franklin Road, Suite 200 

Brentwood, TN 37027 

 

for the following Project: 

(Name, location and detailed description) 

 

Nolensville Fire Station 1 

7231 Haley Industrial Drive 

Nolensville, TN 37135 

 

The Owner and Architect agree as follows. 
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ARTICLE 1   INITIAL INFORMATION 
§ 1.1 This Agreement is based on the Initial Information set forth in this Section 1.1. 

(For each item in this section, insert the information or a statement such as “not applicable” or “unknown at time 

of execution.”) 

 

§ 1.1.1 The Owner’s program for the Project: 

 (Insert the Owner’s program, identify documentation that establishes the Owner’s program, or state the manner in 

which the program will be developed.) 

 

The Owner’s program was developed in a prior phase by the Architect.  

 

§ 1.1.2 The Project’s physical characteristics: 

(Identify or describe pertinent information about the Project’s physical characteristics, such as size; location; 

dimensions; geotechnical reports; site boundaries; topographic surveys; traffic and utility studies; availability of 

public and private utilities and services; legal description of the site, etc.) 

 

The property is approximately 3.5 acres located at 7321 Haley Industrial Drive, Nolensville, TN 37135 and is  

owned by the Town of Nolensville.  It is a greenfield site and does not appear to have been previously developed.  

All required utilities are anticipated to be readily accessible from Haley Industrial Drive except for natural gas, 

which is not anticipated to be available or provided as part of this Project.   

 

§ 1.1.3 The Owner’s budget for the Cost of the Work, as defined in Section 6.1: 

(Provide total and, if known, a line item breakdown.) 

 

$11,000,000  

 

§ 1.1.4 The Owner’s anticipated design and construction milestone dates: 
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.1 Design phase milestone dates, if any: 

 

Anticipating a Notice to Proceed of August 5, 2022: 

 

Design Development: October 5, 2022 

75% Construction Documents: December 1, 2022 

100% Construction Documents: January 10, 2023 

 

.2 Construction commencement date: 

 

February 2023 (estimated based on design phase milestone dates) 

          

.3 Substantial Completion date or dates: 

 

February 2024 (estimated based on construction commencement date) 

  

.4 Other milestone dates: 

 N/A 

 

§ 1.1.5 The Owner intends the following procurement and delivery method for the Project: 

(Identify method such as competitive bid or negotiated contract, as well as any requirements for accelerated or fast-

track design and construction, multiple bid packages, or phased construction.) 

 

 Pre-qualification of General Contractors for competitive bid contract. 

 

§ 1.1.6 The Owner’s anticipated Sustainable Objective for the Project: 

(Identify and describe the Owner’s Sustainable Objective for the Project, if any.) 

 

N/A 

   

§ 1.1.7 The Owner identifies the following representative in accordance with Section 5.3: 

(List name, address, and other contact information.) 

 

Victor Lay, Town Manager 

7218 Nolensville Road 

Nolensville, TN 37135 

(615)776-6688 

vlay@nolensvilletn.gov 

 

§ 1.1.8 The persons or entities, in addition to the Owner’s representative, who are required to review the Architect’s 

submittals to the Owner are as follows: 

(List name, address, and other contact information.) 

 

David Windrow, Fire Chief 

7218 Nolensville Road 

Nolensville, TN 37135 

(615)776-6688 

dwindrow@nolensvilletn.gov 

 

 

§ 1.1.9 The Owner shall retain the following consultants and contractors: 

(List name, legal status, address, and other contact information.) 

 

1. Other, if any: 

 (List any other consultants and contractors retained by the Owner.) 

 

N/A 
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§ 1.1.10 The Architect identifies the following representative in accordance with Section 2.3: 

(List name, address, and other contact information.) 

 

«Jeff Earwood  » 

«TMPartners, PLLC  » 

«211 Franklin Road, Suite 200  » 

«Brentwood, TN  37027  » 

«615-523-5261  » 

«jearwood@tmpartners.com  » 

 

§ 1.1.11 The Architect shall retain the consultants identified in Sections 1.1.11.1 and 1.1.11.2: 

(List name, legal status, address, and other contact information.) 

 

§ 1.1.11.1 Consultants retained under Basic Services: 

.1 Structural Engineer: 

 

«Stanley D. Lindsey and Associates, Ltd.  »«  » 

«750 Old Hickory Blvd., Bldg. 1  » 

«Suite 175  » 

«Brentwood, TN  37027  » 

 

.2 Mechanical Engineer: 

 

«I.C. Thomasson Associates, Inc.  »«  » 

«2950 Kraft Drive  » 

«Suite 500  » 

«Nashville, TN  37204  » 

 

.3 Electrical Engineer: 

 

«I.C. Thomasson Associates, Inc.  »«  » 

«2950 Kraft Drive  » 

«Suite 500  » 

«Nashville, TN  37204  » 

 

.4 Civil Engineer: 

 

Kimley Horn 

10 Lea Avenue 

«Suite 400» 

«Nashville, TN  37210 » 

 

.5 Landscape Architect: 

 

Kimley Horn 

10 Lea Avenue 

«Suite 400» 

«Nashville, TN  37210 » 

 

§ 1.1.11.2 Consultants retained under Supplemental Services: 

 

Cost Estimator 

Compass Partners 

8205 Maryland Lane 

Brentwood, TN 37027 
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ALTA Survey 

Kimley Horn 

10 Lea Avenue  

Suite 400 

Nashville, TN 37210 

 

Technology Engineering 

I.C. Thomasson Associates, Inc. 

2950 Kraft Drive 

Nashville, TN 37204 

 

§ 1.1.12 Other Initial Information on which the Agreement is based: 

 

Tasks 1 through 4 package dated March 2022 by TMP which includes Programming, Site Elevation, Schematic 

Design, and Cost Estimate documents.  Geotechnical Report dated June 10, 2022 by ECS Southeast, LLP. 

 

§ 1.2 The Owner and Architect may rely on the Initial Information. Both parties, however, recognize that the Initial 

Information may materially change and, in that event, the Owner and the Architect shall appropriately adjust the 

Architect’s services, schedule for the Architect’s services, and the Architect’s compensation. The Owner shall adjust 

the Owner’s budget for the Cost of the Work and the Owner’s anticipated design and construction milestones, as 

necessary, to accommodate material changes in the Initial Information. 

 

§ 1.3 The parties shall agree upon protocols governing the transmission and use of Instruments of Service or any 

other information or documentation in digital form. The parties will use  mutually agreeable documents to establish 

the protocols for the development, use, transmission, and exchange of digital data. 

 

§ 1.3.1 Any use of, or reliance on, all or a portion of a building information model without agreement to protocols 

governing the use of, and reliance on, the information contained in the model and without having those protocols set 

forth the agreed upon documents, shall be at the using or relying party’s sole risk and without liability to the other 

party and its contractors or consultants, the authors of, or contributors to, the building information model, and each 

of their agents and employees. 

 

ARTICLE 2   ARCHITECT’S RESPONSIBILITIES 
§ 2.1 The Architect shall provide professional services as set forth in this Agreement. The Architect represents that it 

is properly licensed in the jurisdiction where the Project is located to provide the services required by this 

Agreement, or shall cause such services to be performed by appropriately licensed design professionals. 

 

§ 2.2 The Architect shall perform its services consistent with the professional skill and care ordinarily provided by 

architects practicing in the same or similar locality under the same or similar circumstances. The Architect shall 

perform its services as expeditiously as is consistent with such professional skill and care and the orderly progress of 

the Project. 

 

§ 2.3 The Architect shall identify a representative authorized to act on behalf of the Architect with respect to the 

Project. 

 

§ 2.4 Except with the Owner’s knowledge and consent, the Architect shall not engage in any activity, or accept any 

employment, interest or contribution that would reasonably appear to compromise the Architect’s professional 

judgment with respect to this Project. 

 

§ 2.5 The Architect shall maintain the following insurance until termination of this Agreement. If any of the 

requirements set forth below are in addition to the types and limits the Architect normally maintains, the Owner 

shall pay the Architect as set forth in Section 11.9. 

 

§ 2.5.1 Commercial General Liability with policy limits of not less than « one million dollars  » ($ «1,000,000 » ) for 

each occurrence and « two million dollars » ($ «2,000,000  » ) in the aggregate for bodily injury and property 

damage. 
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§ 2.5.2 Automobile Liability covering vehicles owned, and non-owned vehicles used, by the Architect with policy 

limits of not less than «one million dollars  » ($ «1,000,000  » ) per accident for bodily injury, death of any person, 

and property damage arising out of the ownership, maintenance and use of those motor vehicles, along with any 

other statutorily required automobile coverage. 

 

§ 2.5.3 The Architect may achieve the required limits and coverage for Commercial General Liability and 

Automobile Liability through a combination of primary and excess or umbrella liability insurance, provided such 

primary and excess or umbrella liability insurance policies result in the same or greater coverage as the coverages 

required under Sections 2.5.1 and 2.5.2, and in no event shall any excess or umbrella liability insurance provide 

narrower coverage than the primary policy. The excess policy shall not require the exhaustion of the underlying 

limits only through the actual payment by the underlying insurers. 

 

§ 2.5.4 Workers’ Compensation at statutory limits. 

 

§ 2.5.5 Employers’ Liability with policy limits not less than « five hundred thousand dollars » ($ «500,000  » ) each 

accident, «five hundred thousand dollars  » ($ «500,000  » ) each employee, and « five hundred thousand dollars » 

($ «500,000  » ) policy limit. 

 

§ 2.5.6 Professional Liability covering negligent acts, errors and omissions in the performance of professional 

services with policy limits of not less than «one million dollars  » ($ « 1,000,000 » ) per claim and «one million 

dollars  » ($ «1,000,000  » ) in the aggregate. 

 

§ 2.5.7 Additional Insured Obligations. To the fullest extent permitted by law, the Architect shall cause the primary 

and excess or umbrella polices for Commercial General Liability and Automobile Liability to include the Owner as 

an additional insured for claims caused in whole or in part by the Architect’s negligent acts or omissions. The 

additional insured coverage shall be primary and non-contributory to any of the Owner’s insurance policies and shall 

apply to both ongoing and completed operations. 

 

§ 2.5.8 The Architect shall provide certificates of insurance to the Owner that evidence compliance with the 

requirements in this Section 2.5. 

 

ARTICLE 3   SCOPE OF ARCHITECT’S BASIC SERVICES 
§ 3.1 The Architect’s Basic Services consist of those described in this Article 3 and include usual and customary 

structural, mechanical, and electrical engineering services. Services not set forth in this Article 3 are Supplemental 

or Additional Services. 

 

§ 3.1.1 The Architect shall manage the Architect’s services, research applicable design criteria, attend Project 

meetings, communicate with members of the Project team, and report progress to the Owner. 

 

§ 3.1.2 The Architect shall coordinate its services with those services provided by the Owner and the Owner’s 

consultants. The Architect shall be entitled to rely on, and shall not be responsible for, the accuracy, completeness, 

and timeliness of, services and information furnished by the Owner and the Owner’s consultants. The Architect shall 

provide prompt written notice to the Owner if the Architect becomes aware of any error, omission, or inconsistency 

in such services or information. 

 

§ 3.1.3 As soon as practicable after the date of this Agreement, the Architect shall submit for the Owner’s approval a 

schedule for the performance of the Architect’s services. The schedule initially shall include anticipated dates for the 

commencement of construction and for completion of the Work as set forth in the Initial Information. The schedule 

shall include allowances for periods of time required for the Owner’s review, for the performance of the Owner’s 

consultants, and for approval of submissions by authorities having jurisdiction over the Project. Once approved by 

the Owner, time limits established by the schedule shall not, except for reasonable cause, be exceeded by the 

Architect or Owner. With the Owner’s approval, the Architect shall adjust the schedule, if necessary, as the Project 

proceeds until the commencement of Task 4. 

 

§ 3.2 Schematic Design Phase Services 
Completed by TMP in March 2022.  Refer to 1.1.12. 
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§ 3.3 Design Development Phase Services 
§ 3.3.1 Based on the Owner’s approval of the Schematic Design Documents, and on the Owner’s authorization of 

any adjustments in the Project requirements and the budget for the Cost of the Work, the Architect shall prepare 

Design Development Documents for the Owner’s approval. The Design Development Documents shall illustrate and 

describe the development of the approved Schematic Design Documents and shall consist of drawings and other 

documents including plans, sections, elevations, typical construction details, and diagrammatic layouts of building 

systems to fix and describe the size and character of the Project as to architectural, structural, mechanical and 

electrical systems, and other appropriate elements. The Design Development Documents shall also include outline 

specifications that identify major materials and systems and establish, in general, their quality levels. 

 

§ 3.3.2 The Architect shall update the estimate of the Cost of the Work prepared in accordance with Section 6.3. 

 

§ 3.3.3 The Architect shall submit the Design Development Documents to the Owner, advise the Owner of any 

adjustments to the estimate of the Cost of the Work, and request the Owner’s approval. 

 

§ 3.4 Construction Documents Phase Services 
§ 3.4.1 Based on the Owner’s approval of the Design Development Documents, and on the Owner’s authorization of 

any adjustments in the Project requirements and the budget for the Cost of the Work, the Architect shall prepare 

Construction Documents for the Owner’s approval. The Construction Documents shall illustrate and describe the 

further development of the approved Design Development Documents and shall consist of Drawings and 

Specifications setting forth in detail the quality levels and performance criteria of materials and systems and other 

requirements for the construction of the Work. The Owner and Architect acknowledge that, in order to perform the 

Work, the Contractor will provide additional information, including Shop Drawings, Product Data, Samples and 

other similar submittals, which the Architect shall review in accordance with Section 3.6.4. 

 

§ 3.4.2 The Architect shall incorporate the design requirements of governmental authorities having jurisdiction over 

the Project into the Construction Documents. 

 

§ 3.4.3 During the development of the Construction Documents, the Architect shall assist the Owner in the 

development and preparation of (1) procurement information that describes the time, place, and conditions of 

bidding, including bidding or proposal forms; (2) the form of agreement between the Owner and Contractor; and (3) 

the Conditions of the Contract for Construction (General, Supplementary and other Conditions). The Architect shall 

also compile a project manual that includes the Conditions of the Contract for Construction and Specifications, and 

may include bidding requirements and sample forms. 

 

§ 3.4.4 The Architect shall update the estimate for the Cost of the Work prepared in accordance with Section 6.3. 

 

§ 3.4.5 The Architect shall submit the Construction Documents to the Owner, advise the Owner of any adjustments 

to the estimate of the Cost of the Work, take any action required under Section 6.5, and request the Owner’s 

approval. 

 

§ 3.5 Procurement Phase Services 
§ 3.5.1 General 
The Architect shall assist the Owner in establishing a list of prospective contractors. Following the Owner’s 

approval of the Construction Documents, the Architect shall assist the Owner in (1) obtaining competitive bids or 

proposals; (2) confirming responsiveness of bids or proposals; (3) determining the successful bid or proposal, if any; 

and, (4) awarding contract for construction. 

 

§ 3.5.2 Competitive Bidding 
§ 3.5.2.1 Bidding Documents shall consist of bidding requirements and proposed Contract Documents. 

 

§ 3.5.2.2 The Architect shall assist the Owner in bidding the Project by: 

.1 facilitating the distribution of Bidding Documents to prospective bidders; 

.2 organizing and conducting a pre-bid conference for prospective bidders; 

.3 preparing responses to questions from prospective bidders and providing clarifications and 

interpretations of the Bidding Documents to the prospective bidders in the form of addenda; and, 
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.4 organizing and conducting the opening of the bids, and subsequently documenting and distributing 

the bidding results, as directed by the Owner. 

 

§ 3.5.2.3 If the Bidding Documents permit substitutions, upon the Owner’s written authorization, the Architect shall, 

as an Additional Service, consider requests for substitutions and prepare and distribute addenda identifying approved 

substitutions to all prospective bidders. 

 

§ 3.6 Construction Phase Services 
§ 3.6.1 General 
§ 3.6.1.1 The Architect shall provide administration of the Contract between the Owner and the Contractor as set 

forth below and in AIA Document A201™–2017, General Conditions of the Contract for Construction. If the Owner 

and Contractor modify AIA Document A201–2017, those modifications shall not affect the Architect’s services 

under this Agreement unless the Owner and the Architect amend this Agreement. 

 

§ 3.6.1.2 The Architect shall advise and consult with the Owner during the Construction Phase Services. The 

Architect shall have authority to act on behalf of the Owner only to the extent provided in this Agreement. The 

Architect shall not have control over, charge of, or responsibility for the construction means, methods, techniques, 

sequences or procedures, or for safety precautions and programs in connection with the Work, nor shall the 

Architect be responsible for the Contractor’s failure to perform the Work in accordance with the requirements of the 

Contract Documents. The Architect shall be responsible for the Architect’s negligent acts or omissions, but shall not 

have control over or charge of, and shall not be responsible for, acts or omissions of the Contractor or of any other 

persons or entities performing portions of the Work. 

 

§ 3.6.1.3  Subject to Section 4.2 and except as provided in Section 3.6.6.5, the Architect’s responsibility to provide 

Construction Phase Services commences with the award of the Contract for Construction and terminates on the date 

the Architect issues the final Certificate for Payment. 

 

§ 3.6.2 Evaluations of the Work 
§ 3.6.2.1 The Architect shall visit the site at intervals appropriate to the stage of construction, or as otherwise 

required in Section 4.2.3, to become generally familiar with the progress and quality of the portion of the Work 

completed, and to determine, in general, if the Work observed is being performed in a manner indicating that the 

Work, when fully completed, will be in accordance with the Contract Documents. However, the Architect shall not 

be required to make exhaustive or continuous on-site inspections to check the quality or quantity of the Work. On 

the basis of the site visits, the Architect shall keep the Owner reasonably informed about the progress and quality of 

the portion of the Work completed, and promptly report to the Owner (1) known deviations from the Contract 

Documents, (2) known deviations from the most recent construction schedule submitted by the Contractor, and (3) 

defects and deficiencies observed in the Work. 

 

§ 3.6.2.2 The Architect has the authority to reject Work that does not conform to the Contract Documents. Whenever 

the Architect considers it necessary or advisable, the Architect shall have the authority to require inspection or 

testing of the Work in accordance with the provisions of the Contract Documents, whether or not the Work is 

fabricated, installed or completed. However, neither this authority of the Architect nor a decision made in good faith 

either to exercise or not to exercise such authority shall give rise to a duty or responsibility of the Architect to the 

Contractor, Subcontractors, suppliers, their agents or employees, or other persons or entities performing portions of 

the Work. 

 

§ 3.6.2.3 The Architect shall interpret and decide matters concerning performance under, and requirements of, the 

Contract Documents on written request of either the Owner or Contractor. The Architect’s response to such requests 

shall be made in writing within any time limits agreed upon or otherwise with reasonable promptness. 

 

§ 3.6.2.4  Interpretations and decisions of the Architect shall be consistent with the intent of, and reasonably 

inferable from, the Contract Documents and shall be in writing or in the form of drawings. When making such 

interpretations and decisions, the Architect shall endeavor to secure faithful performance by both Owner and 

Contractor, shall not show partiality to either, and shall not be liable for results of interpretations or decisions 

rendered in good faith. The Architect’s decisions on matters relating to aesthetic effect shall be final if consistent 

with the intent expressed in the Contract Documents. 
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§ 3.6.2.5  Unless the Owner and Contractor designate another person to serve as an Initial Decision Maker, as that 

term is defined in AIA Document A201–2017, the Architect shall render initial decisions on Claims between the 

Owner and Contractor as provided in the Contract Documents. 

 

§ 3.6.3 Certificates for Payment to Contractor 
§ 3.6.3.1 The Architect shall review and certify the amounts due the Contractor and shall issue certificates in such 

amounts. The Architect’s certification for payment shall constitute a representation to the Owner, based on the 

Architect’s evaluation of the Work as provided in Section 3.6.2 and on the data comprising the Contractor’s 

Application for Payment, that, to the best of the Architect’s knowledge, information and belief, the Work has 

progressed to the point indicated, the quality of the Work is in accordance with the Contract Documents, and that the 

Contractor is entitled to payment in the amount certified. The foregoing representations are subject to (1) an 

evaluation of the Work for conformance with the Contract Documents upon Substantial Completion, (2) results of 

subsequent tests and inspections, (3) correction of minor deviations from the Contract Documents prior to 

completion, and (4) specific qualifications expressed by the Architect. 

 

§ 3.6.3.2 The issuance of a Certificate for Payment shall not be a representation that the Architect has (1) made 

exhaustive or continuous on-site inspections to check the quality or quantity of the Work, (2) reviewed construction 

means, methods, techniques, sequences or procedures, (3) reviewed copies of requisitions received from 

Subcontractors and suppliers and other data requested by the Owner to substantiate the Contractor’s right to 

payment, or (4) ascertained how or for what purpose the Contractor has used money previously paid on account of 

the Contract Sum. 

 

§ 3.6.3.3 The Architect shall maintain a record of the Applications and Certificates for Payment. 

 

§ 3.6.4 Submittals 
§ 3.6.4.1 The Architect shall review the Contractor’s submittal schedule and shall not unreasonably delay or 

withhold approval of the schedule. The Architect’s action in reviewing submittals shall be taken in accordance with 

the approved submittal schedule or, in the absence of an approved submittal schedule, with reasonable promptness 

while allowing sufficient time, in the Architect’s professional judgment, to permit adequate review. 

 

§ 3.6.4.2 The Architect shall review and approve, or take other appropriate action upon, the Contractor’s submittals 

such as Shop Drawings, Product Data and Samples, but only for the limited purpose of checking for conformance 

with information given and the design concept expressed in the Contract Documents. Review of such submittals is 

not for the purpose of determining the accuracy and completeness of other information such as dimensions, 

quantities, and installation or performance of equipment or systems, which are the Contractor’s responsibility. The 

Architect’s review shall not constitute approval of safety precautions or construction means, methods, techniques, 

sequences or procedures. The Architect’s approval of a specific item shall not indicate approval of an assembly of 

which the item is a component. 

 

§ 3.6.4.3 If the Contract Documents specifically require the Contractor to provide professional design services or 

certifications by a design professional related to systems, materials, or equipment, the Architect shall specify the 

appropriate performance and design criteria that such services must satisfy. The Architect shall review and take 

appropriate action on Shop Drawings and other submittals related to the Work designed or certified by the 

Contractor’s design professional, provided the submittals bear such professional’s seal and signature when 

submitted to the Architect. The Architect’s review shall be for the limited purpose of checking for conformance with 

information given and the design concept expressed in the Contract Documents. The Architect shall be entitled to 

rely upon, and shall not be responsible for, the adequacy and accuracy of the services, certifications, and approvals 

performed or provided by such design professionals. 

 

§ 3.6.4.4 Subject to Section 4.2, the Architect shall review and respond to requests for information about the 

Contract Documents. The Architect shall set forth, in the Contract Documents, the requirements for requests for 

information. Requests for information shall include, at a minimum, a detailed written statement that indicates the 

specific Drawings or Specifications in need of clarification and the nature of the clarification requested. The 

Architect’s response to such requests shall be made in writing within any time limits agreed upon, or otherwise with 

reasonable promptness. If appropriate, the Architect shall prepare and issue supplemental Drawings and 

Specifications in response to the requests for information. 
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§ 3.6.4.5 The Architect shall maintain a record of submittals and copies of submittals supplied by the Contractor in 

accordance with the requirements of the Contract Documents. 

 

§ 3.6.5 Changes in the Work 
§ 3.6.5.1 The Architect may order minor changes in the Work that are consistent with the intent of the Contract 

Documents and do not involve an adjustment in the Contract Sum or an extension of the Contract Time. Subject to 

Section 4.2, the Architect shall prepare Change Orders and Construction Change Directives for the Owner’s 

approval and execution in accordance with the Contract Documents. 

 

§ 3.6.5.2 The Architect shall maintain records relative to changes in the Work. 

 

§ 3.6.6 Project Completion 
§ 3.6.6.1 The Architect shall: 

.1 conduct inspections to determine the date or dates of Substantial Completion and the date of final 

completion; 

.2 issue Certificates of Substantial Completion; 

.3 forward to the Owner, for the Owner’s review and records, written warranties and related documents 

required by the Contract Documents and received from the Contractor; and, 

.4 issue a final Certificate for Payment based upon a final inspection indicating that, to the best of the 

Architect’s knowledge, information, and belief, the Work complies with the requirements of the 

Contract Documents. 

 

§ 3.6.6.2 The Architect’s inspections shall be conducted with the Owner to check conformance of the Work with the 

requirements of the Contract Documents and to verify the accuracy and completeness of the list submitted by the 

Contractor of Work to be completed or corrected. 

 

§ 3.6.6.3 When Substantial Completion has been achieved, the Architect shall inform the Owner about the balance 

of the Contract Sum remaining to be paid the Contractor, including the amount to be retained from the Contract 

Sum, if any, for final completion or correction of the Work. 

 

§ 3.6.6.4 The Architect shall forward to the Owner the following information received from the Contractor: (1) 

consent of surety or sureties, if any, to reduction in or partial release of retainage or the making of final payment; (2) 

affidavits, receipts, releases and waivers of liens, or bonds indemnifying the Owner against liens; and (3) any other 

documentation required of the Contractor under the Contract Documents. 

 

§ 3.6.6.5 Upon request of the Owner, and prior to the expiration of one year from the date of Substantial 

Completion, the Architect shall, without additional compensation, conduct a meeting with the Owner to review the 

facility operations and performance. 

 

ARTICLE 4   SUPPLEMENTAL AND ADDITIONAL SERVICES 
§ 4.1 Supplemental Services 
§ 4.1.1 The services listed below are not included in Basic Services but may be required for the Project. The 

Architect shall provide the listed Supplemental Services only if specifically designated in the table below as the 

Architect’s responsibility, and the Owner shall compensate the Architect as provided in Section 11.2. Unless 

otherwise specifically addressed in this Agreement, if neither the Owner nor the Architect is designated, the parties 

agree that the listed Supplemental Service is not being provided for the Project. 

(Designate the Architect’s Supplemental Services and the Owner’s Supplemental Services required for the Project 

by indicating whether the Architect or Owner shall be responsible for providing the identified Supplemental Service. 

Insert a description of the Supplemental Services in Section 4.1.2 below or attach the description of services as an 

exhibit to this Agreement.) 

 

Supplemental Services Responsibility 
(Architect, Owner, or not provided) 

§ 4.1.1.1 Programming Not Provided 

§ 4.1.1.2 Multiple preliminary designs Not provided 

§ 4.1.1.3 Measured drawings Not provided 
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Supplemental Services Responsibility 
(Architect, Owner, or not provided) 

§ 4.1.1.4 Existing facilities surveys Not provided 

§ 4.1.1.5 Site evaluation and planning Architect 

§ 4.1.1.6 Building Information Model management 

 responsibilities  
Architect 

§ 4.1.1.7 Development of Building Information Models for 

 post construction use 
Not provided 

§ 4.1.1.8 Civil engineering Architect 

§ 4.1.1.9 Landscape design Architect 

§ 4.1.1.10 Architectural interior design Architect 

§ 4.1.1.11 Value analysis Architect 

§ 4.1.1.12 Detailed cost estimating beyond that 

 required in Section 6.3 
Architect 

§ 4.1.1.13 On-site project representation Not provided 

§ 4.1.1.14 Conformed documents for construction Not provided 

§ 4.1.1.15 As-designed record drawings Not provided 

§ 4.1.1.16 As-constructed record drawings Not provided 

§ 4.1.1.17 Post-occupancy evaluation Not provided 

§ 4.1.1.18 Facility support services Not provided 

§ 4.1.1.19 Tenant-related services Not provided 

§ 4.1.1.20 Architect’s coordination of the Owner’s 

 consultants 
Not provided 

§ 4.1.1.21 Telecommunications/data design Architect 

§ 4.1.1.22 Security evaluation and planning Architect 

§ 4.1.1.23 Commissioning Not provided 

§ 4.1.1.24 Sustainable Project Services pursuant to Section 

 4.1.3 
Not provided 

§ 4.1.1.25 Fast-track design services Not provided 

§ 4.1.1.26 Multiple bid packages Not provided 

§ 4.1.1.27 Historic preservation Not provided 

§ 4.1.1.28 Furniture, furnishings, and equipment design Architect 

§ 4.1.1.29 ALTA Survey Architect 

§ 4.1.1.30 Geotechnical Borings and Investigation Not Provided 

  

 

§ 4.1.2 Description of Supplemental Services 
§ 4.1.2.1 A description of each Supplemental Service identified in Section 4.1.1 as the Architect’s responsibility is 

provided below. 

(Describe in detail the Architect’s Supplemental Services identified in Section 4.1.1 or, if set forth in an exhibit, 

identify the exhibit. The AIA publishes a number of Standard Form of Architect’s Services documents that can be 

included as an exhibit to describe the Architect’s Supplemental Services.) 

 

 

1.  The Architect will provide Civil engineering and Landscape design services by consultants identified in 

1.1.11.1.4 and as part of Basic Services fee in 11.1. 

 

2. Interior design services will be provided by TMPartners, PLLC as part of Basic Services fee in 11.1. 

 

3.  The Architect will provide detailed cost estimating by consultant identified in 1.1.11.2. 
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4.  The Architect will provide telecommunications/data/low-voltage design through consultant identified in 1.1.11.2.  

These services include building access control, closed circuit television distribution, audio visual systems, telephone 

and communications cabling systems, wireless access design, and a Distributed Antenna System 

 

5.  Furniture, furnishings, and equipment design will be provided by TMPartners, PLLC. 

 

§ 4.1.2.2 A description of each Supplemental Service identified in Section 4.1.1 as the Owner’s responsibility is 

provided below. 

(Describe in detail the Owner’s Supplemental Services identified in Section 4.1.1 or, if set forth in an exhibit, 

identify the exhibit.) 

 

N/A 

 

 

§ 4.2 Architect’s Additional Services 
The Architect may provide Additional Services after execution of this Agreement without invalidating the 

Agreement. Except for services required due to the fault of the Architect, any Additional Services provided in 

accordance with this Section 4.2 shall entitle the Architect to compensation pursuant to Section 11.3 and an 

appropriate adjustment in the Architect’s schedule. 

 

§ 4.2.1 Upon recognizing the need to perform the following Additional Services, the Architect shall notify the 

Owner with reasonable promptness and explain the facts and circumstances giving rise to the need. The Architect 

shall not proceed to provide the following Additional Services until the Architect receives the Owner’s written 

authorization: 

.1 Services necessitated by a change in the Initial Information, previous instructions or approvals given 

by the Owner, or a material change in the Project including size, quality, complexity, the Owner’s 

schedule or budget for Cost of the Work, or procurement or delivery method; 

.2 Services necessitated by the enactment or revision of codes, laws, or regulations, including changing 

or editing previously prepared Instruments of Service; 

.3 Changing or editing previously prepared Instruments of Service necessitated by official 

interpretations of applicable codes, laws or regulations that are either (a) contrary to specific 

interpretations by the applicable authorities having jurisdiction made prior to the issuance of the 

building permit, or (b) contrary to requirements of the Instruments of Service when those Instruments 

of Service were prepared in accordance with the applicable standard of care; 

.4 Services necessitated by decisions of the Owner not rendered in a timely manner or any other failure 

of performance on the part of the Owner or the Owner’s consultants or contractors; 

.5 Preparing digital models or other design documentation for transmission to the Owner’s consultants 

and contractors, or to other Owner-authorized recipients; 

.6 Preparation of design and documentation for alternate bid or proposal requests proposed by the 

Owner; 

.7 Preparation for, and attendance at more than two public presentations, meetings or hearings; 

.8 Preparation for, and attendance at, a dispute resolution proceeding or legal proceeding, except where 

the Architect is party thereto; 

.9 Consultation concerning replacement of Work resulting from fire or other cause during construction; 

or, 

.10 Assistance to the Initial Decision Maker, if other than the Architect 

.11 Reviewing a Contractor’s submittal out of sequence from the submittal schedule approved by the 

Architect; 

.12 Responding to the Contractor’s requests for information that are not prepared in accordance with the 

Contract Documents or where such information is available to the Contractor from a careful study 

and comparison of the Contract Documents, field conditions, other Owner-provided information, 

Contractor-prepared coordination drawings, or prior Project correspondence or documentation; 

.13 Preparing Change Orders and Construction Change Directives that require evaluation of Contractor’s 

proposals and supporting data, or the preparation or revision of Instruments of Service; 

.14 Evaluating an extensive number of Claims as the Initial Decision Maker; or, 
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.15 Evaluating substitutions proposed by the Owner or Contractor and making subsequent revisions to 

Instruments of Service resulting therefrom. 

 

§ 4.2.2 To avoid delay in the Construction Phase, the Architect shall provide the following Additional Services, 

notify the Owner with reasonable promptness, and explain the facts and circumstances giving rise to the need. If, 

upon receipt of the Architect’s notice, the Owner determines that all or parts of the services are not required, the 

Owner shall give prompt written notice to the Architect of the Owner’s determination. The Owner shall compensate 

the Architect for the services provided prior to the Architect’s receipt of the Owner’s notice. 

.1 Reviewing a Contractor’s submittal out of sequence from the submittal schedule approved by the 

Architect; 

.2 Responding to the Contractor’s requests for information that are not prepared in accordance with the 

Contract Documents or where such information is available to the Contractor from a careful study 

and comparison of the Contract Documents, field conditions, other Owner-provided information, 

Contractor-prepared coordination drawings, or prior Project correspondence or documentation; 

.3 Preparing Change Orders and Construction Change Directives that require evaluation of Contractor’s 

proposals and supporting data, or the preparation or revision of Instruments of Service; 

.4 Evaluating an extensive number of Claims as the Initial Decision Maker; or, 

.5 Evaluating substitutions proposed by the Owner or Contractor and making subsequent revisions to 

Instruments of Service resulting therefrom§ 4.2.4 Except for services required under Section 3.6.6.5 and those 

services that do not exceed the limits set forth in Section 4.2.3, Construction Phase Services provided more than 60 

days after (1) the date of Substantial Completion of the Work or (2) the initial date of Substantial Completion 

identified in the agreement between the Owner and Contractor, whichever is earlier, shall be compensated as 

Additional Services to the extent the Architect incurs additional cost in providing those Construction Phase Services. 

 

§ 4.2.5 If the services covered by this Agreement have not been completed within « twenty four » ( « 24 » ) months 

of the date of this Agreement, through no fault of the Architect, extension of the Architect’s services beyond that 

time shall be compensated as Additional Services. 

 

ARTICLE 5   OWNER’S RESPONSIBILITIES 
§ 5.1 Unless otherwise provided for under this Agreement, the Owner shall provide information in a timely manner 

regarding requirements for and limitations on the Project, including a written program, which shall set forth the 

Owner’s objectives; schedule; constraints and criteria, including space requirements and relationships; flexibility; 

expandability; special equipment; systems; and site requirements. 

 

§ 5.2 The Owner shall establish the Owner’s budget for the Project, including (1) the budget for the Cost of the 

Work as defined in Section 6.1; (2) the Owner’s other costs; and, (3) reasonable contingencies related to all of these 

costs. The Owner shall update the Owner’s budget for the Project as necessary throughout the duration of the Project 

until final completion. If the Owner significantly increases or decreases the Owner’s budget for the Cost of the 

Work, the Owner shall notify the Architect. The Owner and the Architect shall thereafter agree to a corresponding 

change in the Project’s scope and quality. 

 

§ 5.3 The Owner shall identify a representative authorized to act on the Owner’s behalf with respect to the Project. 

The Owner shall render decisions and approve the Architect’s submittals in a timely manner in order to avoid 

unreasonable delay in the orderly and sequential progress of the Architect’s services. 

 

§ 5.8 The Owner shall coordinate the services of its own consultants with those services provided by the Architect. 

Upon the Architect’s request, the Owner shall furnish copies of the scope of services in the contracts between the 

Owner and the Owner’s consultants. The Owner shall furnish the services of consultants other than those designated 

as the responsibility of the Architect in this Agreement, or authorize the Architect to furnish them as an Additional 

Service, when the Architect requests such services and demonstrates that they are reasonably required by the scope 

of the Project. The Owner shall require that its consultants and contractors maintain insurance, including 

professional liability insurance, as appropriate to the services or work provided. 

 

§ 5.9 The Owner shall furnish tests, inspections and reports required by law or the Contract Documents, such as 

structural, mechanical, and chemical tests, tests for air and water pollution, and tests for hazardous materials. 
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§ 5.10 The Owner shall furnish all legal, insurance and accounting services, including auditing services, that may be 

reasonably necessary at any time for the Project to meet the Owner’s needs and interests. 

 

§ 5.11 The Owner shall provide prompt written notice to the Architect if the Owner becomes aware of any fault or 

defect in the Project, including errors, omissions or inconsistencies in the Architect’s Instruments of Service. 

 

§ 5.12 Within 15 days after receipt of a written request from the Architect, the Owner shall furnish the requested 

information as necessary and relevant for the Architect to evaluate, give notice of, or enforce lien rights. 

 

ARTICLE 6   COST OF THE WORK 
§ 6.1 For purposes of this Agreement, the Cost of the Work shall be the total cost to the Owner to construct all 

elements of the Project designed or specified by the Architect and shall include contractors’ general conditions costs, 

overhead and profit. The Cost of the Work also includes the reasonable value of labor, materials, and equipment, 

donated to, or otherwise furnished by, the Owner. The Cost of the Work does not include the compensation of the 

Architect; the costs of the land, rights-of-way, financing, or contingencies for changes in the Work; or other costs 

that are the responsibility of the Owner. 

 

§ 6.2 The Owner’s budget for the Cost of the Work is provided in Initial Information, and shall be adjusted 

throughout the Project as required under Sections 5.2, 6.4 and 6.5. Evaluations of the Owner’s budget for the Cost of 

the Work, and the preliminary estimate of the Cost of the Work and updated estimates of the Cost of the Work, 

prepared by the Architect, represent the Architect’s judgment as a design professional. It is recognized, however, 

that neither the Architect nor the Owner has control over the cost of labor, materials, or equipment; the Contractor’s 

methods of determining bid prices; or competitive bidding, market, or negotiating conditions. Accordingly, the 

Architect cannot and does not warrant or represent that bids will not vary from the Owner’s budget for the Cost of 

the Work, or from any estimate of the Cost of the Work, or evaluation, prepared or agreed to by the Architect. 

 

§ 6.3 In preparing estimates of the Cost of Work, the Architect shall be permitted to include contingencies for 

design, bidding, and price escalation; to determine what materials, equipment, component systems, and types of 

construction are to be included in the Contract Documents; to recommend reasonable adjustments in the program 

and scope of the Project; and to include design alternates as may be necessary to adjust the estimated Cost of the 

Work to meet the Owner’s budget. The Architect’s estimate of the Cost of the Work shall be based on current area, 

volume or similar conceptual estimating techniques. If the Owner requires a detailed estimate of the Cost of the 

Work, the Architect shall provide such an estimate, if identified as the Architect’s responsibility in Section 4.1.1, as 

a Supplemental Service. 

 

§ 6.4 If, through no fault of the Architect, the Procurement Phase has not commenced within 60 days after the 

Architect submits the Construction Documents to the Owner, the Owner’s budget for the Cost of the Work shall be 

adjusted to reflect changes in the general level of prices in the applicable construction market. 

 

§ 6.5 If at any time the Architect’s estimate of the Cost of the Work exceeds the Owner’s budget for the Cost of the 

Work, the Architect shall make appropriate recommendations to the Owner to adjust the Project’s size, quality, or 

budget for the Cost of the Work, and the Owner shall cooperate with the Architect in making such adjustments. 

 

§ 6.6 If the Owner’s budget for the Cost of the Work at the conclusion of  the Construction Documents Phase 

Services is exceeded, the Owner shall 

.1 give written approval of an increase in the budget for the Cost of the Work; 

.2 authorize rebidding of the Project within a reasonable time 

.3  terminate in accordance with Section 9.5; 

.4 in consultation with the Architect, revise the Project program, scope, or quality as required to reduce 

the Cost of the Work; or, 

.5 implement any other mutually acceptable alternative. 

 

§ 6.7 If the Owner chooses to proceed under Section 6.6.3, the Architect shall modify the documents as necessary to 

comply with the Owner’s budget for the Cost of the Work at the conclusion of the Construction Documents Phase 

Services, or the budget as adjusted under Section 6.6.1. If the Owner requires the Architect to modify the documents 

because the lowest bona fide bid exceeds the Owner’s budget for the Cost of the Work due to market conditions the 

Architect could not reasonably anticipate, the Owner shall compensate the Architect for the modifications as an 
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Additional Service pursuant to Section 11.3; otherwise the Architect’s services for modifying the documents shall be 

without additional compensation. In any event, the Architect’s modification of the documents shall be the limit of 

the Architect’s responsibility under this Article 6. 

 

ARTICLE 7   COPYRIGHTS AND LICENSES 
§ 7.1 The Architect and the Owner warrant that in transmitting Instruments of Service, or any other information, the 

transmitting party is the copyright owner of such information or has permission from the copyright owner to 

transmit such information for its use on the Project. 

 

§ 7.2 The Architect and the Architect’s consultants shall be deemed the authors and owners of their respective 

Instruments of Service, including the Drawings and Specifications, and shall retain all common law, statutory and 

other reserved rights, including copyrights. Submission or distribution of Instruments of Service to meet official 

regulatory requirements or for similar purposes in connection with the Project is not to be construed as publication 

in derogation of the reserved rights of the Architect and the Architect’s consultants. 

 

§ 7.3 The Architect grants to the Owner a nonexclusive license to use the Architect’s Instruments of Service solely 

and exclusively for purposes of constructing, using, maintaining, altering and adding to the Project, provided that the 

Owner substantially performs its obligations under this Agreement, including prompt payment of all sums due 

pursuant to Article 9 and Article 11. The Architect shall obtain similar nonexclusive licenses from the Architect’s 

consultants consistent with this Agreement. The license granted under this section permits the Owner to authorize 

the Contractor, Subcontractors, Sub-subcontractors, and suppliers, as well as the Owner’s consultants and separate 

contractors, to reproduce applicable portions of the Instruments of Service, subject to any protocols established 

pursuant to Section 1.3, solely and exclusively for use in performing services or construction for the Project. If the 

Architect rightfully terminates this Agreement for cause as provided in Section 9.4, the license granted in this 

Section 7.3 shall terminate. 

 

§ 7.3.1 In the event the Owner uses the Instruments of Service without retaining the authors of the Instruments of 

Service, the Owner releases the Architect and Architect’s consultant(s) from all claims and causes of action arising 

from such uses. The Owner, to the extent permitted by law, further agrees to indemnify and hold harmless the 

Architect and its consultants from all costs and expenses, including the cost of defense, related to claims and causes 

of action asserted by any third person or entity to the extent such costs and expenses arise from the Owner’s use of 

the Instruments of Service under this Section 7.3.1. The terms of this Section 7.3.1 shall not apply if the Owner 

rightfully terminates this Agreement for cause under Section 9.4. 

 

§ 7.4 Except for the licenses granted in this Article 7, no other license or right shall be deemed granted or implied 

under this Agreement. The Owner shall not assign, delegate, sublicense, pledge or otherwise transfer any license 

granted herein to another party without the prior written agreement of the Architect. Any unauthorized use of the 

Instruments of Service shall be at the Owner’s sole risk and without liability to the Architect and the Architect’s 

consultants. 

 

§ 7.5 Except as otherwise stated in Section 7.3, the provisions of this Article 7 shall survive the termination of this 

Agreement. 

 

ARTICLE 8   CLAIMS AND DISPUTES 
§ 8.1 General 
§ 8.1.1 The Owner and Architect shall commence all claims and causes of action against the other and arising out of 

or related to this Agreement, whether in contract, tort, or otherwise, in accordance with the requirements of the 

binding dispute resolution method selected in this Agreement and within the period specified by applicable law, but 

in any case not more than 10 years after the date of Substantial Completion of the Work. The Owner and Architect 

waive all claims and causes of action not commenced in accordance with this Section 8.1.1. 

 

§ 8.1.2 To the extent damages are covered by property insurance, the Owner and Architect waive all rights against 

each other and against the contractors, consultants, agents, and employees of the other for damages, except such 

rights as they may have to the proceeds of such insurance as set forth in AIA Document A201–2017, General 

Conditions of the Contract for Construction. The Owner or the Architect, as appropriate, shall require of the 

contractors, consultants, agents, and employees of any of them, similar waivers in favor of the other parties 

enumerated herein. 
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§ 8.1.3 The Architect and Owner waive consequential damages for claims, disputes, or other matters in question, 

arising out of or relating to this Agreement. This mutual waiver is applicable, without limitation, to all consequential 

damages due to either party’s termination of this Agreement, except as specifically provided in Section 9.7. 

 

§ 8.2 Mediation 
§ 8.2.1 Any claim, dispute or other matter in question arising out of or related to this Agreement shall be subject to 

mediation as a condition precedent to binding dispute resolution. If such matter relates to or is the subject of a lien 

arising out of the Architect’s services, the Architect may proceed in accordance with applicable law to comply with 

the lien notice or filing deadlines prior to resolution of the matter by mediation or by binding dispute resolution. 

 

§ 8.2.2 The Owner and Architect shall endeavor to resolve claims, disputes and other matters in question between 

them by mediation, which, unless the parties mutually agree otherwise, shall be administered by the American 

Arbitration Association in accordance with its Construction Industry Mediation Procedures in effect on the date of 

this Agreement. A request for mediation shall be made in writing, delivered to the other party to this Agreement, and 

filed with the person or entity administering the mediation. The request may be made concurrently with the filing of 

a complaint or other appropriate demand for binding dispute resolution but, in such event, mediation shall proceed in 

advance of binding dispute resolution proceedings, which shall be stayed pending mediation for a period of 60 days 

from the date of filing, unless stayed for a longer period by agreement of the parties or court order. Architect shall 

provide reasonable assistance to Owner, at Owner’s request, in support of a mediation of any dispute between 

Owner and Contractor.   

 

§ 8.2.3 The parties shall share the mediator’s fee and any filing fees equally. The mediation shall be held in the place 

where the Project is located, unless another location is mutually agreed upon. Agreements reached in mediation shall 

be enforceable as settlement agreements in any court having jurisdiction thereof. 

 

§ 8.2.4 If the parties do not resolve a dispute through mediation pursuant to this Section 8.2, the method of binding 

dispute resolution shall be the following: 

(Check the appropriate box.) 

 

[ «  » ] Arbitration pursuant to Section 8.3 of this Agreement 

 

[ « X » ] Litigation in a court of competent jurisdiction 

 

[ «  » ] Other: (Specify) 

 

« N/A » 

 

If the Owner and Architect do not select a method of binding dispute resolution, or do not subsequently agree in 

writing to a binding dispute resolution method other than litigation, the dispute will be resolved in a court of 

competent jurisdiction. 

 

§ 8.2.5 APPLICABLE LAW AND VENUE 
The construction and validity of this Agreement shall be governed by the laws of the State of Tennessee.  Venue 

shall be in a court of appropriate jurisdiction in Williamson County, Tennessee. 

 

§ 8.3 The provisions of this Article 8 shall survive the termination of this Agreement. 

 

ARTICLE 9   TERMINATION OR SUSPENSION 
§ 9.1 If the Owner fails to make payments to the Architect in accordance with this Agreement, such failure shall be 

considered substantial nonperformance and cause for termination or, at the Architect’s option, cause for suspension 

of performance of services under this Agreement. If the Architect elects to suspend services, the Architect shall give 

seven days’ written notice to the Owner before suspending services. In the event of a suspension of services, the 

Architect shall have no liability to the Owner for delay or damage caused the Owner because of such suspension of 

services. Before resuming services, the Owner shall pay the Architect all sums due prior to suspension and any 

expenses incurred in the interruption and resumption of the Architect’s services. The Architect’s fees for the 

remaining services and the time schedules shall be equitably adjusted. 
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§ 9.2 If the Owner suspends the Project, the Architect shall be compensated for services performed prior to notice of 

such suspension. When the Project is resumed, the Architect shall be compensated for expenses incurred in the 

interruption and resumption of the Architect’s services. The Architect’s fees for the remaining services and the time 

schedules shall be equitably adjusted. 

 

§ 9.3 If the Owner suspends the Project for more than 90 cumulative days for reasons other than the fault of the 

Architect, the Architect may terminate this Agreement by giving not less than seven days’ written notice.  

 

§ 9.4 Either party may terminate this Agreement upon not less than seven days’ written notice should the other party 

fail substantially to perform in accordance with the terms of this Agreement through no fault of the party initiating 

the termination. 

 

§ 9.5 The Owner may terminate this Agreement upon not less than seven days’ written notice to the Architect for the 

Owner’s convenience and without cause. 

 

§ 9.6 If the Owner terminates this Agreement for its convenience pursuant to Section 9.5, or the Architect terminates 

this Agreement pursuant to Section 9.3, the Owner shall compensate the Architect for services performed prior to 

termination, Reimbursable Expenses incurred, and costs attributable to termination, including the costs attributable 

to the Architect’s termination of consultant agreements. 

 

§ 9.7 Except as otherwise expressly provided herein, this Agreement shall terminate one year from the date of 

Substantial Completion. 

 

§ 9.8 The Owner’s rights to use the Architect’s Instruments of Service in the event of a termination of this 

Agreement are set forth in Article 7. 

 

ARTICLE 10   MISCELLANEOUS PROVISIONS 
§ 10.1 This Agreement shall be governed by the law of the place where the Project is located, excluding that 

jurisdiction’s choice of law rules.  

 

§ 10.2 Terms in this Agreement shall have the same meaning as those in AIA Document A201–2017, General 

Conditions of the Contract for Construction. 

 

§ 10.3 The Owner and Architect, respectively, bind themselves, their agents, successors, assigns, and legal 

representatives to this Agreement. Neither the Owner nor the Architect shall assign this Agreement without the 

written consent of the other, except that the Owner may assign this Agreement to a lender providing financing for 

the Project if the lender agrees to assume the Owner’s rights and obligations under this Agreement, including any 

payments due to the Architect by the Owner prior to the assignment. 

 

§ 10.4 If the Owner requests the Architect to execute certificates, the proposed language of such certificates shall be 

submitted to the Architect for review at least 14 days prior to the requested dates of execution. If the Owner requests 

the Architect to execute consents reasonably required to facilitate assignment to a lender, the Architect shall execute 

all such consents that are consistent with this Agreement, provided the proposed consent is submitted to the 

Architect for review at least 14 days prior to execution. The Architect shall not be required to execute certificates or 

consents that would require knowledge, services, or responsibilities beyond the scope of this Agreement. 

 

§ 10.5 Nothing contained in this Agreement shall create a contractual relationship with, or a cause of action in favor 

of, a third party against either the Owner or Architect. 

 

§ 10.6 Unless otherwise required in this Agreement, the Architect shall have no responsibility for the discovery, 

presence, handling, removal or disposal of, or exposure of persons to, hazardous materials or toxic substances in any 

form at the Project site. 

 

§ 10.7 The Architect shall have the right to include photographic or artistic representations of the design of the 

Project among the Architect’s promotional and professional materials. The Architect shall be given reasonable 

access to the completed Project to make such representations. However, the Architect’s materials shall not include 
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the Owner’s confidential or proprietary information if the Owner has previously advised the Architect in writing of 

the specific information considered by the Owner to be confidential or proprietary. The Owner shall provide 

professional credit for the Architect in the Owner’s promotional materials for the Project. This Section 10.7 shall 

survive the termination of this Agreement unless the Owner terminates this Agreement for cause pursuant to Section 

9.4. 

 

§ 10.8 If the Architect or Owner receives information specifically designated as “confidential” or “business 

proprietary,” the receiving party shall keep such information strictly confidential and shall not disclose it to any 

other person except as set forth in Section 10.8.1. This Section 10.8 shall survive the termination of this Agreement. 

 

§ 10.8.1 The receiving party may disclose “confidential” or “business proprietary” information after 7 days’ notice 

to the other party, when required by law, arbitrator’s order, or court order, including a subpoena or other form of 

compulsory legal process issued by a court or governmental entity, or to the extent such information is reasonably 

necessary for the receiving party to defend itself in any dispute. The receiving party may also disclose such 

information to its employees, consultants, or contractors in order to perform services or work solely and exclusively 

for the Project, provided those employees, consultants and contractors are subject to the restrictions on the 

disclosure and use of such information as set forth in this Section 10.8. 

 

§ 10.9 The invalidity of any provision of the Agreement shall not invalidate the Agreement or its remaining 

provisions. If it is determined that any provision of the Agreement violates any law, or is otherwise invalid or 

unenforceable, then that provision shall be revised to the extent necessary to make that provision legal and 

enforceable. In such case the Agreement shall be construed, to the fullest extent permitted by law, to give effect to 

the parties’ intentions and purposes in executing the Agreement. 

 

ARTICLE 11   COMPENSATION 
§ 11.1 For the Architect’s Basic Services described under Article 3, the Owner shall compensate the Architect as 

follows: 

 

.1 Stipulated Sum 

 $512,400 assuming a construction cost of $11,000,000.  If the construction cost is increased more 

than 10%, the Architect’s fee will be increased proportionately.  » 

 

§ 11.2 For the Architect’s Supplemental Services designated in Section 4.1.1 and for any Sustainability Services 

required pursuant to Section 4.1.3, the Owner shall compensate the Architect as follows: 

(Insert amount of, or basis for, compensation. If necessary, list specific services to which particular methods of 

compensation apply.) 

 

 

Cost Estimating Compass Partners $12,550 

Alta Survey Kimley-Horn and Associates, Inc. $8,400 

Technology I.C. Thomasson Associates, Inc. $15,200 

Furniture  TMPartners, PLLC $10,280 

 »Total Supplemental Services Lump Sum:  $46,430  

 

§ 11.3 For Additional Services that may arise during the course of the Project, including those under Section 4.2, the 

Owner shall compensate the Architect as follows: 

(Insert amount of, or basis for, compensation.) 

 

« Lump sum or hourly rate with estimated not-to-exceed   » 

 

§ 11.4 Compensation for Additional Services of the Architect’s consultants, shall be the amount invoiced to the 

Architect plus « twenty » percent ( « 20 »%), or as follows: 

(Insert amount of, or basis for computing, Architect’s consultants’ compensation for Supplemental or Additional 

Services.) 
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§ 11.6 When compensation identified in Section 11.1 is on a percentage basis, progress payments for each phase of 

Basic Services shall be calculated by multiplying the percentages identified in this Article by the Owner’s most 

recent budget for the Cost of the Work. Compensation paid in previous progress payments shall not be adjusted 

based on subsequent updates to the Owner’s budget for the Cost of the Work. 

 

§ 11.6.1 When compensation is on a percentage basis and any portions of the Project are deleted or otherwise not 

constructed, compensation for those portions of the Project shall be payable to the extent services are performed on 

those portions. The Architect shall be entitled to compensation in accordance with this Agreement for all services 

performed whether or not the Construction Phase is commenced. 

 

§ 11.7 The hourly billing rates for services of the Architect are set forth below.  

(If applicable, attach an exhibit of hourly billing rates or insert them below.) 

 

Principal   $295 

Senior Project Manager  $205 

Project Manager   $195 

Senior Project Architect  $180 

Project Architect   $155 

Project Coordinator  $135 

Senior Interior Designer  $195 

Interior Designer   $135 

Administrative   $95 

  
§ 11.8 Compensation for Reimbursable Expenses 
§ 11.8.1 Reimbursable Expenses are in addition to compensation for Basic, Supplemental, and Additional Services 

and include expenses incurred by the Architect and the Architect’s consultants directly related to the Project, as 

follows: 

.1 Transportation and authorized out-of-town travel and subsistence; 

.2 Long distance services, dedicated data and communication services, teleconferences, Project web 

sites, and extranets; 

.3 Permitting and other fees required by authorities having jurisdiction over the Project; 

.4 Printing, reproductions, plots, and standard form documents; 

.5 Postage, handling, and delivery; 

.6 Expense of overtime work requiring higher than regular rates, if authorized in advance by the Owner; 

.7 Printed renderings, physical models, mock-ups, professional photography, and presentation materials 

requested by the Owner or required for the Project; 

.8 If required by the Owner, and with the Owner’s prior written approval, the Architect’s consultants’ 

expenses of professional liability insurance dedicated exclusively to this Project, or the expense of 

additional insurance coverage or limits in excess of that normally maintained by the Architect’s 

consultants; 

.9 All taxes levied on professional services and on reimbursable expenses; 

.10 Site office expenses; 

.12 Other similar Project-related expenditures. 

 

§ 11.8.2 For Reimbursable Expenses the compensation shall be the actual expenses incurred by the Architect and the 

Architect’s consultants. 

 

§ 11.10 Payments to the Architect 
 

§ 11.10.1 Progress Payments 
§ 11.10.1.1 Unless otherwise agreed, payments for services shall be made monthly in proportion to services 

performed. Payments are due and payable upon presentation of the Architect’s invoice. Amounts unpaid « thirty » ( 

« 30 » ) days after the invoice date shall bear interest at the rate entered below, or in the absence thereof at the legal 

rate prevailing from time to time at the principal place of business of the Architect. 

(Insert rate of monthly or annual interest agreed upon.) 

 

« 1.5 » % « one- and one-half percent » 
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§ 11.10.1.2 The Owner shall not withhold amounts from the Architect’s compensation to impose a penalty or 

liquidated damages on the Architect, or to offset sums requested by or paid to contractors for the cost of changes in 

the Work, unless the Architect agrees or has been found liable for the amounts in a binding dispute resolution 

proceeding. 

 

§ 11.10.1.3 Records of Reimbursable Expenses, expenses pertaining to Supplemental and Additional Services, and 

services performed on the basis of hourly rates shall be available to the Owner at mutually convenient times. 

 

ARTICLE 12   SPECIAL TERMS AND CONDITIONS 
Special terms and conditions that modify this Agreement are as follows: 

(Include other terms and conditions applicable to this Agreement.) 

 

« 12.1   Standard of Care, Disclaimer of Warranties – The Architect shall be required to perform all services under the 

Agreement and in connection with the Project in accordance with the standard of professional care described 
in paragraph 2.2 of the Agreement, regardless of any other or conflicting provisions or terms of the Architect’s 
proposal, the parties’ correspondence, this Agreement, or any other statements or representations made by 
the Architect at any time.  The Architect provides a professional service only, and provides no warranties, 
express or implied, in any way related to its services.  

 
12.2   Corporate Protection - It is intended by the parties to this Agreement that the Architect’s services in connection 

with the Project shall not subject the Architect’s individual employees, owners, officers or directors to any 
personal liability for the risks associated with this Project.  Therefore, and notwithstanding anything to the 
contrary contained herein or in any other agreement, the Owner agrees that any claim, demand, cause of 
action, or suit arising from this Agreement and/or the Architect’s services shall be directed and/or asserted 
only against the Architect, a Tennessee limited liability company, and not against any of the Architect’s 
individual employees, owners, officers or directors. 

 
12.3    Defects in Service - The Owner shall promptly report to the Architect any known defects or suspected 

defects in the Architect’s services so that the Architect may take measures to minimize the consequences of 
such defects.  The Owner further agrees to impose a similar notification requirement on all contractors and 
subcontractors that perform work on the Project.  Failure by the Owner and/or the Owner's contractors or 
subcontractors to notify the Architect of known or suspected defects in the Architect’s services shall relieve 
the Architect of the responsibility for said defects above the sum that would have been required to remedy 
said defects when first discovered or suspected.   

 
12.4    Opinions of Probable Construction Cost - In providing opinions of probable construction cost, the Owner 

understands that the Architect has no control over the cost or availability of labor, equipment or materials, or 
over market conditions or the Contractor's method of pricing, and that the Architect’s opinions of probable 
construction costs are made on the basis of the Architect’s professional judgment and experience.  The 
Architect makes no representations or warranty, express or implied, that the bids or the negotiated cost of 
the Work will conform to the Architect’s opinion of probable construction cost.   

 
12.5   Severability - Any term or provision of this Agreement found to be invalid or void under any applicable 

statute or rule of law shall be deemed omitted and the remainder of this Agreement shall survive and remain 
in full force and effect.   

 
12.6  Third-Party Beneficiaries - Nothing contained in this Agreement shall create a contractual relationship with or 

a cause of action in favor of a third party against either the Owner or the Architect. The Architect’s services 
under this Agreement are being performed solely for the Owner's benefit, and no other party or entity shall 
have any claim against the Architect because of this Agreement or the performance or nonperformance of 
services hereunder. The Owner and Architect agree to require a similar provision in all contracts with 
contractors, subcontractors, subconsultants, vendors and other entities involved in this Project to carry out 

the intent of this provision.  » 

 

ARTICLE 13   SCOPE OF THE AGREEMENT 
 

§ 13.1 This Agreement represents the entire and integrated agreement between the Owner and the Architect and 

supersedes all prior negotiations, representations or agreements, either written or oral. This Agreement may be 

amended only by written instrument signed by both the Owner and Architect. 
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§ 13.2 This Agreement is comprised of the following documents identified below: 

 

.1 AIA Document B101™–2017, Standard Form Agreement Between Owner and Architect 

  

This Agreement entered into as of the day and year first written above. 

 

 

 

 

       

OWNER (Signature)  ARCHITECT (Signature) 

« Derek Adams, »« Mayor »  « Jeffery A. Earwood, »« Principal » 

(Printed name and title)  (Printed name, title, and license number, if required) 

 


