

April 3, 2026

**To:** Village of Croton-on-Hudson  
One Van Wyck Street  
Croton-on-Hudson, NY

**Attn:** John Bouchard, Parks Department

**Email:** jbouchard@crotononhudson-ny.gov

**Re:** Dobbs Park

**ESTIMATE**

We propose to furnish all materials and perform all labor necessary to complete the following:

1 – Excavation and installation of 250 LF ± of electrical PVC conduit, backfill with sand and tracer tape.

Labor & Material \$ 6,250.00

2 – Installation of 8 concrete lighted bollard bases 12” x 42”

Labor & Material \$ 4,000.00

**TOTAL ESTIMATE \$10,250.00**

All of the above work to be completed in a substantial and workmanlike manner for the sum of --- Ten Thousand Two Hundred & Fifty Dollars and no cents----- 00/100. (\$10,250.00) price excludes taxes.

Respectively submitted  
By: ***Peter Landi***  
Peter Landi

**-Acceptance-**

*Acceptance of proposal must be made within 30 days from date otherwise price is subject to change. Upon the signing of this proposal please return one copy along with a check for 25% of the contract as a down payment. Work to begin within 30 days of acceptance unless otherwise agreed upon. You may cancel the contract any time prior to midnight of the third business day after the contract is signed. Any contractor, subcontractor, or material man who provides home improvement goods or services pursuant to a home improvement contract and who is not paid may have a valid legal claim against your property known as a mechanic's lien. Any mechanic's lien filed against your property may be discharged. Payment of the agreed-upon price under the home improvement contract prior to filing a mechanic's lien may invalidate such lien. The owner may contact an attorney to determine his rights to discharge a mechanic's lien. You are hereby authorizing us to furnish all materials and labor required to complete the work mentioned in the above proposal, for which you agree to pay the amount mentioned in said proposal, and according to terms thereof.*

Accepted: \_\_\_\_\_

Date: \_\_\_\_\_ 2026